| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 308, 207. 05

CALL ORDER : 250 CONTRACT I D :
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON RURAL
SET- ASI DE :

VENDOR RANKI NG :

RS-24251- A
SEYMOUR DI STRI CT
11/ 20/ 99 COWPLETI ON DATE

RQUTE
COUNTI ES

PRQJECT( S)

62X
JEFFERSON

N A

DATE :
PAGE :

09/ 17/
250 -1

100. 0000%
101. 1605%
113. 4212%

1 35-1357381
2  61-0476452
3 35-2040801

O MARA, DAVE CONTRACTCR, | NC.
HANSON AGGREGATES M DVWEST, | NC.
GOHVANN ASPHALT & CONSTRUCTI ON, | NC.

249, 390. 60
252, 285. 02
282, 862. 00

99

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

| (1) 35-1357381

| O MARA, DAVE CONTRACTCR,

|
QUANTI TY | UNT PRICE

SECTI ON 0001  ASPHALT RESURFACE

0001 105-06790

FI ELD OFFI CE, 27.9 n?

0002 110-01001

MOBI LI ZATI ON AND DEMCBI LI ZATI ON |

0003 202-02241
GUARDRAI L, REMOVE
0004 202-60820

SURFACE M LLING ASPHALT |

0005 202-93741

GUARD RAI L END TREATMENT, REMOVE

0006 303-52309

COVPACTED AGGREGATE FOR SHOULDER, 0, 53 |

0007 402-05473

HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE |

0008 402-05477

HVA SURFACE 9.5 mm MNAI NLI NE |

0009 406- 05520

ASPHALT FOR TACK COAT |

0010 601-02103

GUARDRAI L, SHCOP CURVED, WBEAM 1.905 m |

SPACI NG
0011 601-06037

GUARDRAI L END TREATMENT, | |

0012 601-99105

GUARDRAI L, WBEAM 1.905 m SPACI NG |

0013 610-05527
HVA FCR APPROACHES
0014 801-06640

CONSTRUCTI ON SI GN, A |

I
AMOUNT|

| (2) 61-0476452

I NC| HANSON AGGREGATES M DVEST,

|
AMOUNT

| (3) 35-2040801
I | GOHVANN ASPHALT & CONSTR.

3300.

14100.

4100.

6786.

2700.

16443.

87728.

60324.

2040.

1794.

8416.
29149.
6924.

1000.

00

00

80

00

00

00

00

00

00

00

00

40

00

UNIT PRI CE UNIT PRI CE
--------------------- o m e e e e e e e
3.000 MXS I 1000. 00000 SOO0.00I 975. 00000 2925.00I 1100. 00000
LUNPI 1500. 00000 1500.00I 2485. 00000 2485.00I 14100. 00000
466.000 m | 9. 00000 4194.00I 8. 95000 4170.7OI 8. 80000
2262.000 nR I 3. 00000 6786.00I 2. 95000 6672.90I 3. 00000
9.000 EACH 350. 00000 3150.00I 305. 00000 2745.00I 300. 00000
913.500 My | 16. 00000 14616.00I 14. 40000 13154.4OI 18. 00000
2741.500 My | 26. 00000 71279.00I 28. 35000 77721.53I 32. 00000
1828.000 My | 30. 50000 55754.00I 29. 80000 54474.40I 33. 00000
17.000 My | 200. 00000 3400.00I 190. 00000 3230.00I 120. 00000
39.000 m | 50. 00000 1950.00I 46. 95000 1831.05I 46. 00000
I I
16. 000 EA(}I 600. 00000 9600.00I 536. 50000 8584.00I 526. 00000
886.000 m | 35. 00000 31010.00I 33. 60000 29769.60I 32. 90000
173.100 M | 75. 00000 12982.50I 58. 95000 10204.25I 40. 00000
20. 000 EACHI 60. 00000 1200.00I 51. 50000 lOS0.00I 50. 00000

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/99
PAGE : 250 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 308, 207. 05 ROUTE : 62X
CALL ORDER . 250 CONTRACT I D : RS-24251-A COUNTI ES : JEFFERSON
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 61-0476452 | (3) 35-2040801
| O MARA, DAVE CONTRACTOR, | NC| HANSON AGGREGATES M DWEST, || GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 801- 06775 LUWP| 4000. 00000 4000. 00| 6165. 00000 6165. 00| 9744. 50000 9744. 50
MAI NTAI NI NG TRAFFI C | | |
0016 808-06712 1254.000 m | 0. 20000 250. 80| 0. 18000 225. 72| 0. 20000 250. 80
LINE, PAINT, BROKEN, YELLON 100 mm [ | [
0017 808-06713 10170.000 m | 0. 20000 2034. 00| 0. 18000 1830. 60| 0. 16000 1627. 20
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0018 808-06714 921.500 m | 0. 20000 184. 30| 0. 18000 165. 87| 0. 20000 184. 30
LI NE, PAINT, SCLID, YELLOW 100 nmm | |
0019 402- 05495 750.000 My | 30. 00000 22500. 00| 33. 20000 24900. 00| 35. 00000 26250. 00
HVA WEDGE AND LEVEL | | [
SECTI ON TOTALS | $ 249, 390. 60| $ 252, 285. 02| $ 282, 862. 00
__________________________________________ o
CONTRACT TOTALS | $ 249, 390. 60| $ 252, 285. 02| $ 282, 862. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/99
PAGE : 260 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 233, 387.50 ROQUTE : US 20
CALL ORDER . 260 CONTRACT I D : RS-24342-A COUNTI ES : LAPORTE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35- 0918397 Rl ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 939, 135. 51 100. 0000%
2 35-1120685 WALSH & KELLY, | NC $ 1,013,076. 40 107. 8732%
3 35-1035700 BUCKO CONSTRUCTI ON COVPANY, | NC. $ 1,134,761.40 120. 8304%
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1035700
| RFRETH RI LEY CONSTRUCTI ON COM WALSH & KELLY | BUCKO CONSTRUCTI ON COVPANY,
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ey
SECTI ON 0001 ASPHALT RESURFACE
I I |
0001 105-01925 9.000 MXS | 1200. 00000 10800. 00| 1100. 00000 9900. 00| 1500. 00000 13500. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUWP| 20000. 00000 20000. 00| 6000. 00000 6000. 00| 13500. 00000 13500. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUVP| 46000. 00000 46000. 00| 50000. 00000 50000. 00| 56738. 00000 56738. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202-60820 66100.000 n2 | 0. 50000 33050. 00| 0. 85000 56185. 00| 0. 80000 52880. 00
SURFACE M LLI NG, ASPHALT | | [
0005 203- 02000 3523.000 nB8 | 1. 00000 3523. 00| 7. 00000 24661. 00| 11. 50000 40514. 50
EXCAVATI ON, COVVON | |
0006 203- 02080 0.300 km | 6000. 00000 1800. 00| 25000. 00000 7500. 00| 4500. 00000 1350. 00
LI NEAR GRADI NG | | [
0008 303- 04095 3000.000 MWy | 8. 00000 24000. 00| 16. 00000 48000. 00| 17. 65000 52950. 00
COVPACTED AGGREGATE FOR SHOULDER, O, | | |
SIZE NO 73 | | |
0009 305- 05204 150.000 MWy | 45. 00000 6750. 00| 60. 00000 9000. 00| 75. 00000 11250. 00
HVA FOR PATCHI NG | | |
0010 305- 05206 6450. 000 My | 22.00000 141900. 00| 29. 00000 187050. 00| 35. 75000 230587. 50
W DENI NG W TH HVA | [ |
0011 401-05437 1100.000 MWy | 20. 00000 22000. 00| 27. 00000 29700. 00| 36. 00000 39600. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | |
0012 401- 05455 8500.000 My | 30. 00000 255000. 00| 29. 00000 246500. 00| 30. 30000 257550. 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0013 401- 05456 4700.000 My | 33. 00000 155100. 00| 32. 00000 150400. 00| 34. 30000 161210. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0014 406- 05520 41.000 My | 250. 00000 10250. 00| 240. 00000 9840. 00| 415. 00000 17015. 00
ASPHALT FOR TACK COAT | | [
0015 501- 02400 LUMP| 10000. 00000 10000. 00| 3000. 00000 3000. 00| 5000. 00000 5000. 00

PROFI LOGRAPH | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

09/ 17/
260 -2

99

ENG NEER S ESTI MATE: $ 1, 233, 387.50 ROQUTE : US 20
CALL ORDER . 260 CONTRACT I D : RS-24342-A COUNTI ES : LAPORTE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1035700
| RFETH RI LEY CONSTRUCTI ON COM WALSH & KELLY | BUCKO CONSTRUCTI ON COVPANY,
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 610- 05527 1650.000 My | 33. 00000 54450. 00| 36. 00000 59400. 00| 39. 15000 64597. 50
HVA FOR APPROACHES | | |
0017 612-04315 60.100 My | 460. 00000 27646. 00| 460. 00000 27646. 00| 525. 00000 31552. 50
ASPHALT MATERI AL FOR UNDERSEAL | | [
0018 612-60410 1104. 000 EACH 4, 70000 5188. 80| 4. 70000 5188. 80| 5. 00000 5520. 00
DRI LLED HOLE FOR UNDERSEAL | | [
0019 615- 06527 1.000 EACH 400. 00000 400. 00| 300. 00000 300. 00| 350. 00000 350. 00
MONUMENT, SECTI ON CORNER | | [
0020 621-01004 1.000 EACH 650. 00000 650. 00| 650. 00000 650. 00| 650. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0021 621- 06559 6000. 000 n2 | 0. 55000 3300. 00| 0. 55000 3300. 00| 0. 55000 3300. 00
MULCHED SEEDI NG R | | |
0022 801- 06203 21030.000 m | 0. 61000 12828. 30| 0. 45000 9463. 50| 0. 72000 15141. 60
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0023 801- 06207 625.000 m | 4.41000 2756. 25| 4. 50000 2812. 50| 3. 00000 1875. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mMm | |
0024 801- 06640 43. 000 EACH 85. 00000 3655. 00| 85. 00000 3655. 00| 85. 00000 3655. 00
CONSTRUCTI ON SI GN, A | | [
0025 801-06775 LUVP| 56050. 00000 56050. 00| 30000. 00000 30000. 00| 21600. 00000 21600. 00
MAI NTAI NI NG TRAFFI C | | [
0026 808-06701 60.000 m | 0. 80000 48. 00| 0. 80000 48. 00| 0. 80000 48. 00
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | |
0027 808-06703 12651.000 m | 0. 80000 10120. 80| 0. 80000 10120. 80| 0. 80000 10120. 80
LI NE, THERMOPLASTI C, SCLID, WH TE, 2100mmm] | |
0028 808- 75240 867.000 m | 0. 80000 693. 60| 0. 80000 693. 60| 0. 80000 693. 60
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | |
0029 808- 75245 6209.000 m | 0. 80000 4967. 20| 0. 80000 4967. 20| 0. 80000 4967. 20
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mMm | |
0030 808- 75297 67.000 m | 9. 00000 603. 00| 9. 00000 603. 00| 9. 00000 603. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | [
0031 808- 75996 498. 000 EACH 2.22000 1105. 56| 4. 00000 1992. 00| 3. 90000 1942. 20
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0032 808- 75998 498. 000 EACH 26. 00000 12948. 00| 26. 00000 12948. 00| 26. 00000 12948. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/99
PAGE : 260 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 233, 387.50 ROQUTE : US 20
CALL ORDER . 260 CONTRACT I D : RS-24342-A COUNTI ES : LAPORTE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1035700
| RFETH RI LEY CONSTRUCTI ON COM WALSH & KELLY | BUCKO CONSTRUCTI ON COVPANY,
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 801-04308 4.000 EACH 85. 00000 340. 00| 85. 00000 340. 00| 85. 00000 340. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0034 801- 06605 6. 000 EACH| 70. 00000 420. 00| 70. 00000 420. 00| 70. 00000 420. 00
BARRI CADE, |11A | |
0035 801- 06606 2.000 EACH 80. 00000 160. 00| 80. 00000 160. 00| 80. 00000 160. 00
BARRI CADE, 111B | |
0036 801- 06625 8.000 EACH 79. 00000 632. 00| 79. 00000 632. 00| 79. 00000 632. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
SECTI ON TOTALS | $ 939, 135. 51| $ 1,013, 076. 40| $ 1,134,761.40
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e eemmaeaaea

CONTRACT TOTALS | $  939,135.51] $ 1,013, 076. 40| $ 1,134, 761.40







